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WAGE DETERMINATION

THE FOLLOWING ARE ATTACHED:

ATTACHMENT 1 - GENERAL WAGE DECISION NUMBER MS030022
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General Decision Number MS030022

General Decision Number MS030022

Superseded General Decision No. MS020022

State: Mississippi

Construction Type: FLOOD CONTROL

County(ies): STATEWIDE

*RIVER, HARBOR AND FLOOD CONTROL PROJECTS

FOR CONSTRUCTION OF ALL RIVER, HARBOR AND FLOOD CONTROL WORK
ON THE MISSISSIPPI RIVER AND TRIBUTARIES - (EXCLUDING ANY
CONTRACTS FOR ANY PHASE OF CONSTRUCTION OF A LOCK AND DAM)

MISSISSIPPI - EXCEPT THE METROPOLITAN AREAS OF GREENVILLE,
NATCHEZ AND VICKSBURG

Modification Number Publication Date
0 06/13/2003

COUNTY (ies) :
STATEWIDE

SUMS2056A 12/18/1991

Rates Fringes

CARPENTERS 5.80
LABORERS:

UNSKILLED 5.15

REVETMENT & DIKES 5.15

CHAIN SAW OPERATOR OR FILER 5.15

ATR TOOL OPERATOR 5.15

POWER EQUIPMENT OPERATOR:
PILEDRIVER OPR., MECHANIC

(HEAVY EQUIP.), CRANES,

DERRICKS, DRAGLINES, WELDER,

POWER SHOVELS & BACKHOES,

MIXER (CONCRETE, 21 CU. FT. &

OVER), ASPHALT PLANT OPR.,

TRENCHING MACHINE (OVER 18") 7.75 .05
BULLDOZER (FINISHER, PUSH CAT &

ON BARGES), MOTOR PATROL

FINISHER, SCRAPER & LIKE EQUIP.,

FRONT END LOADER, BACKHOE (TRACTOR

MOUNTED) ASPHALT FINISHER OR

SPREADING MACHINE, WELL POINT

SYSTEM OPR., SELF PROPELLED

LOADER (CONVEYOR TYPE) 6.95 .05
FIREMAN (HEAVY CONSTRUCTION),
PILEDRIVER, LEADSMAN, WINCHMAN 5.90 .05

ASPHALT PLANT DRYER OPR., ASPHALT
DISTRIBUTOR, ASPHALT ROLLER, BULL-
DOZER (ROUGH, INCL. DISC, PLOW,
OR ROLLER), MOTOR PATROL (HAUL
ROADS), TRENCHING MACHINE (18"
& UNDER), SELF-PROPELLED ROLLER

(EXCEPT ASPHALT, END DUMP EQUIP.

(OFF HIGHWAY), MIXER (CONCRETE

Up TO 21 CU. FT.), BOTTOM DUMP

EUCLIDS (AND LIKE EQUIPMENT) 5.35 .05
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OILER, PUMP, GREASER, TRACTOR
(FARM TYPE INCL. DISC, PLOW OR

ROLLER) 5.15 .05
TRUCK DRIVERS:
1 1/2 TONS OR LESS 5.15
OVER 1 1/2 TONS 5.15
WELDERS - Receive rate prescribed for craft performing operation

to which welding is incidental.
WELDERS - Receive rate prescribed for craft performing operation
to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29 CFR 5.5(a) (1) (ii)) .
In the listing above, the "SU" designation means that rates
listed under that identifier do not reflect collectively
bargained wage and fringe benefit rates. Other designations
indicate unions whose rates have been determined to be
prevailing.
WAGE DETERMINATION APPEALS PROCESS
1.) Has there been an initial decision in the matter? This can
be:
* an existing published wage determination
* a survey underlying a wage determination
* a Wage and Hour Division letter setting forth a
position on a wage determination matter
* a conformance (additional classification and rate) ruling
On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.
With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the Branch
of Construction Wage Determinations. Write to:
Branch of Construction Wage Determinations
Wage and Hour Division
U. S. Department of Labor
200 Constitution Avenue, N. W.
Washington, D. C. 20210
2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:
Wage and Hour Administrator
U.S. Department of Labor
200 Constitution Avenue, N. W.
Washington, D. C. 20210
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The request should be accompanied by a full statement of the
interested party's position and by any information (wage payment
data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative Review
Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U. S. Department of Labor
200 Constitution Avenue, N. W.
Washington, D. C. 20210
4.) All decisions by the Administrative Review Board are final.
END OF GENERAL DECISION

Revised by Amendment 0001
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SECTI ON 01000

GENERAL CONTRACT REQUI REMENTS

PART 1 GENERAL
1.1 REFERENCES

The publications listed below forma part of this specification to the
extent referenced. The publications are referred to in the text by basic
desi gnation only.

CODE OF FEDERAL REGULATI ONS ( CFR)
19 CFR 24. 24 Har bor Mai nt enance Fee

33 CFR 156 O | and Hazardous Material Transfer
Oper ati ons

1.2 PARTNERI NG

The Governnent encourages formation of informal project partnerships on al
projects. A project partnership strives to utilize a cooperative worKking
relationship to jointly establish and effectively reach mutual project
execution goals. The partnering process will in no way relax or stiffen
the requirenents of the contract, but will enhance the |ikelihood of
success through i nproved working relationships. The possibility of an

i nfornal partnership nay be discussed at the Pre-construction Conference
for this project.

1.3 Rl GHTS- OF- WAY

a. The rights-of-way for the work to be constructed under this

contract will be provided by the Governnment without cost to the
Contractor. |If these rights-of-way are used by the Contractor, he
shal I, at his own expense, do all work necessary to make such

rights-of-way suitable for traveling to and fromthe worksite. Upon
conpl etion of the Contractor's work, any such rights-of-way furnished
by the Governnent shall be left in a condition satisfactory to the
Contracting Oficer.

b. When so directed by the Contracting Oficer, the Contractor shall
wi t hout expense to the Governnent and at any tine during the progress
of the work when it is not being actively used for contract operations,
pronptly vacate and clean up any part of the Governnment grounds or

ri ghts-of-way that have been allotted to or have been in use by the
Contractor.

c. The Contractor shall not obstruct any existing roads on |ands
controlled by the United States except with witten perm ssion of the
Contracting O ficer and shall nmaintain such roads in as good condition
as exists at the tine of conmencenent of work under this contract.

d. The Contractor shall procure, w thout expense to the Government,
all additional I|ands, access roads, or rights-of-way necessary for his
use in the performance of the work or as required by his nethod of

SECTI ON 01000 Page 2
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operation. The Contractor shall submt witten evidence to the
Contracting Oficer that he has obtained the rights-of-way fromthe
property owners. The witten evidence shall consist of an

aut henti cated copy of the conveyance under which the Contractor

acqui red such rights-of-way, prepared and executed in accordance wth
the laws of the State in which the land is |ocated. The Contractor
shall also obtain fromthe owners a rel ease for the Governnent for any
danmages which may result fromhis use of such rights-of-way. The
written conveyance and rel ease shall be provided to the Government
prior to use of Contractor obtained additional |ands, access roads, or
rights-of-way. |If tenporary rights-of-way are obtained by the
Contractor the period of time for those rights shall coincide with
Section 00800 SPECI AL CONTRACT REQUI REMENTS, paragraph COMVENCEMENT,
PROSECUTI ON AND COVPLETI ON OF WORK, plus a reasonable time for any
extension granted for the conpletion of the work. Any agreenents or
permts with | evee boards, counties, parishes, nunicipalities, or other
political subdivisions for noving material and equi pnent will be the
responsibility of the Contractor and will be obtained at no expense to
the Governnment. Any delays to the Contractor resulting fromdelays in
procuring such additional |ands, access roads, rights-of-way, or
permits for moving material and equi prent for his work under this
contract will not be a basis for any claimfor increase in the cost of
this contract. The Contractor shall make his own investigations to
determ ne the conditions, restrictions and difficulties which may be
encountered in acquiring such rights-of-way and in the transportation
of material and equipnent. In addition, the Contractor shall be solely
liable for any and all damages and cl ai ns of any nature what soever
arising fromor growi ng out of the acquisition and use of
rights-of-way, etc. other than those furnished by the Governnent.

e. Oher than project lands, the United States will not provide access
or rights-of-way over any public lands and will not be responsible for
acqui ring such.

f. The Contractor shall repair at no expense to the Governnent, any
and all damage to any existing roads when such damage is a result of
his operations under this contract. (CEMVK-QOC, 1989)

PRECONSTRUCTI ON CONFERENCE

a. A preconstruction conference will be arranged by the Area Engi neer
as soon after contract award as possible, and the conference will be
conducted before work is allowed to conmmence. The Area Engineer will
notify the Contractor of the tine, date, and | ocation for the neeting.
At this conference, the Contractor will be oriented with respect to
contract admnistration procedures, lines of authority, and
construction matters. All known subcontractors perfornming at |east 20
percent of the contract are required to attend this conference.
Addi ti onal conferences may be established by the Area Engi neer for any
maj or subcontractors unknown at the tinme of the initial conference.

b. Submi ssion by the Contractor of the itens listed bel ow will
determ ne the date of the conference. The following itens shall be
submitted to the Area Engineer for review at | east seven (7) cal endar
days prior to the preconstruction conference:

(1) Accident Prevention Plan

(2) Environnmental Protection Plan

SECTI ON 01000 Page 3
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1.

(3) Quality Control Plan

c. The Contractor shall bring to this conference, in conpleted form
the foll ow ng:

(1) Letter of superintendent appointnment and authority
(2) List of subcontractors

d. The Contractor should bring to this conference, or at |east be
prepared to discuss, the follow ng:

(1) Submttal register
(2) Progress chart or Network Analysis System (as applicable)

e. Mnutes of this conference will be taken and prepared by the Area
Engi neer and sent to the Contractor for his concurrence and signature.

5 NOT1 FI CATI ON OF AREA ENG NEER BEFORE BEG NNI NG WORK

At | east 7 days before beginning work and at | east one day before resum ng
work after a period of 7 days or nore when no work has been perforned, the
Contractor shall notify U S. Army Corps of Engineers, M. Sam Horton, Area
Engi neer, Greenwood Area Ofice, P.O Box 946, G eenwood, M ssissi ppi
38935- 0946, Tel ephone (662) 453-5531.

.6 ORDER OF WORK

The work shall be carried on in accordance with the Progress Chart
(schedul e) required by paragraph (a) of the Contract O ause SCHEDULES FOR
CONSTRUCTI ON CONTRACTS.

.7 PROGRESS CHART

The progress chart required by provisions of paragraph (a) of the Contract
Cl ause SCHEDULES FOR CONSTRUCTI ON CONTRACTS shal |l be prepared on ENG FORM
2454, copies of which will be furnished to the Contractor by the
Governnent. SIX (6) COPIES OF THE SCHEDULE W LL BE REQUI RED.

. 8 DESI GNATED BI LLI NG OFFI CE

The designated billing office for this contract shall be US. Arny Corps of
Engi neers, Greenwood Area O fice, P.O Box 946, G eenwood, M ssissippi
38935- 0946.

9 PAYMENT | NVO CES

a. The Federal Acquisition Regulation requires that the "REMT TO'
address on the invoice match the "REM T TO' address on the contract or
a proper notice of assignnent. The Payment O fice will verify a match
of the "REM T TO' address in the contract and Contractor’s invoice
prior to paynment. |f the addresses do not match, the invoice will be
determ ned i nproper and returned to the Contractor for correction and
resubnission. |If an invoice is inproperly returned, the original

i nvoi ce recei pt date shall be used as the basis for determ ning
interest to be paid in accordance with the PROWT PAYMENT ACT.

SECTI ON 01000 Page 4
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b. Anbng other things, the Contract C ause PROVPT PAYMENT FOR
CONSTRUCTI ON CONTRACTS requires that a proper invoice for paynent

i ncl ude substantiation of the anpbunts requested. As required in Ofice
of Managenent and Budget, Circul ar A-125 (Rev.), PROVPT PAYMENT, dated
December 12, 1989, substantiation of the ampunt requested for progress
paynments under construction contracts includes the follow ng:

(1) An itemization of the anpbunts requested related to the
various el enents of work required by the contract covered by the
paynment request;

(2) Alisting of the anpunt included for work perfornmed by each
subcontractor under the contract;

(3) Alisting of the total ampunt of each subcontract under the
contract;

(4) Alisting of the anpbunts previously paid to each such
subcontractor under the contract; and,

(5) Additional supporting data in a formand detail required by
the contracting officer.

c Failure to include the above infornmation in a Contractor’s invoice

will result in the invoice being considered defective under the
provi si ons of the PROVPT PAYMENT FOR CONSTRUCTI ON CONTRACTS cl ause of
the contract, and it will be returned to the Contractor for correction

and resubm ssion. (CEMVK-OC, 1997)
1.10 TEMPORARY PRQIECT FENCI NG

Tenporary project fencing as required by Section 4, "Tenporary Facilities",
par agraph 04. A 04 of EM 385-1-1, U S. Arny Corps of Engineers Safety and
Heal th Requirenments Manual, is not required on this project.

1.11 AS- BU LT DRAW NGS

Thi s paragraph supplenments the Contract C ause SPECI FI CATI ONS AND DRAW NGS
FOR CONSTRUCTI ON

a. As-Built Contract Drawi ngs. The Contractor shall maintain tw (2)
hal f-si ze sets of blueline prints of the contract draw ngs depicting in
red a record of as-built conditions. These draw ngs shall be

mai ntained in current condition at all tines during the entire contract
period. The blueline draw ngs shall be updated daily by the Contractor
showi ng all changes fromthe contract plans which are made in the work,
addi tional information which m ght be uncovered in the course of
construction, and information for future construction reference (such
as debris disposed by burying). This information shall be recorded on
the blueline prints accurately and neatly by neans of details and
notes. Each nonth, prior to submitting a request for progress paymnent,
the Contractor shall review the blueline as-built drawings with the
Contracting O ficer, and the Contractor shall certify that the as-built
drawi ngs are accurate and up-to-date before progress paynent is nade.
The Contractor shall deliver to the Contracting Oficer two (2)
conplete sets of the as-built nmarked blueline prints at the tine of the
final inspection of the project. |In addition, the Contractor shal

have the as-built marked prints scanned into full-size, 300 dpi TIFF
(tagged image file format) bl ack-and-white raster imges and shal

SECTI ON 01000 Page 5
Revi sed by Amrendnent 0001



1

deliver to the Contracting Officer two (2) conplete sets on CD-ROM at

the tine of final inspection. The as-built draw ngs shall be
identified by entering the words "AS-BU LT DRAWNGS" in letters at |east
3/ 16-inch high, placed in the |ower right corner of each draw ng.

b. As-Built Shop Drawi ngs. Upon conpletion of individual features of
work, the Contractor shall revise and resubnit any shop draw ngs for
the feature as necessary to show as-built conditions. The notation
"Revised to show as-built conditions" shall be placed in red in the

[ ower right corner of each drawing, along with the initials of a
responsi bl e conpany representative. Each revised as-built shop draw ng
or catalog cut shall be resubmtted using ENG FORM 4025, encl osed at
the end of Section 01330 SUBM TTAL PROCEDURES.

c. No separate neasurenent or paynment will be made for providing
as-built drawi ngs, as-built shop draw ngs, electronic draw ngs and
plates, or for any of the work required by this clause, and all costs
therefor shall be included in the applicable contract prices contained
in the Bidding Schedul e.

12 PRQIECT SI GN (APR 1991)

The Contractor shall fabricate, erect and maintain one sign for project
identification. The sign shall be displayed and positioned for readi ng by
passing viewers. The exact location is subject to Contracting Oficer's
approval. Information for the right side of the project sign shall be as
fol |l ows:

Title: FLOOD CONTROL, M SSI SSI PPI RI VER AND TRI BUTARI ES
( MAI NTENANCE) , YAZQOO BASI N, SARDI S LAKE

Proj ect: REALI GNMVENT OF EXI STI NG BOAT LAUNCHI NG FACI LI TI ES
WYATT' S CROSSI NG

Contract No: DACWB8-03- C OXXX
Contractor: (Contractor's name and city)

The project identification sign shall neet the requirenments specified in
the U S. Arny Corps of Engineers Sign (USACES) Standards Manual, EP
310-1-6a and EP 310-1-6b. A copy of the sign standards nanual is avail able
for review at the office of the Vicksburg District Sign Program Manager and
guesti ons concerning nmanufacture and installation of the project
identification sign my be addressed to:

Vi cksburg District Sign Program Manager (Lawran Richter)
ATTN: CEMVK- OD- WN

4155 Clay Street

Vi cksburg, Ms 39183-3435

Tel ephone: (601) 631-5287

.13 M NI MUM REQUI RED | NSURANCE

The foll owi ng paragraph is applicable if the services involved are
performed on a Governnent Installation. Governnent Installation is defined
as property where the Governnent holds by fee sinple title, by construction
ri ghts-of-way, or perpetual easenment, etc., an interest in real property.
See Contract O ause | NSURANCE- WORK ON A GOVERNVMENT | NSTALLATI ON
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a. Wrknmen's Conmpensation and Enployer's Liability |Insurance. The
Contractor shall comply with all applicable workmen's conpensation
Statutes of the State of M ssissippi and shall furnish evidence of
Enpl oyer's Liability Insurance in an amount of not |ess than $100, 000.

b. General Liability Insurance. Bodily injury liability insurance in
the mnimumlints of $500,000 per occurrence on the conprehensive form
of policy.

c. Autompbile Liability Insurance. Mnimumlinmts of $200,000 per
person and $500, 000 per occurrence for bodily injury and $20, 000 per
occurrence for property danmage. This insurance shall be on the
conprehensive form of policy and shall cover the operation of al

aut onobi | es used in perfornmance of the contract.

1.14  WORK I N QUARANTI NED AREA

The work called for by this contract involves activities in counties
guarantined by the Departnent of Agriculture to prevent the spread of
certain plant pests which nmay be present in the soil. The Contractor
agrees that all construction equi prent and tools to be noved from such
counties shall be thoroughly cleaned of all soil residues at the
construction site with water under pressure and that hand tools shall be
t horoughly cl eaned by brushing or other neans to renove all soil. In
addition, if this contract involves the identification, shipping, storage,
testing, or disposal of soils fromsuch quarantined area, the Contractor
agrees to conply with the provisions of ER 1110-1-5, "Plant Pest
Quarantined Areas and Foreign Soil Sanples" attachments, a copy of which
will be nade avail able by the Contracting O ficer upon request. The
Contractor agrees to assure conpliance with this obligation by al
subcontractors.

1.15 CERTI FI CATES OF COWVPLI ANCE

Any certificates required for denmonstrating proof of conpliance of material
with specification requirenents shall be executed in accordance with
Section 01330 SUBM TTAL PROCEDURES. Each certificate shall be signed by an
of ficial authorized to certify on behalf of the manufacturing conpany and
shal |l contain the name and address of the Contractor, the project nane and
| ocation, and the quantity and date or dates of shipnent or delivery to
which the certificates apply. Copies of |aboratory test reports submtted
with certificates shall contain the nane and address of the testing

| aboratory and the date or dates of the tests to which the report applies.
Certification shall not be construed as relieving the Contractor from

furni shing satisfactory material, if, after tests are performed on sel ected
sanmples, the material is found not to nmeet the specific requirenents.

1.16 PROCESS FOR OBTAI NI NG CURRENT REQUI REMENTS OF THE U.S. ARMY CORPS CF
ENG NEERS SAFETY AND HEALTH REQUI REMENTS MANUAL ( EM 385-1-1)

Contractors are required to conply with the | atest version, and all posted
changes, of the U.S. Arny Corps of Engineers Safety and Health Requirenents
Manual in effect on the issue date of this solicitation. EM 385-1-1 and
changes are available on the Internet at http://ww.hqg.usace.arnmy.ml (at
the HQ hone page, select "Safety and COccupational Health", and then sel ect
"EM 385-1-1" for the nmanual, or "Changes to EM for the npbst recent changes
to the manual). Prior to making an offer, offerors should check the
referenced website for the |latest changes. No separate payment will be
made for conmpliance with the requirenents of this paragraph, or for
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conpliance with other safety requirenents of the contract.

.17 SAFETY S| GN

The Contractor shall fabricate, erect and maintain a safety sign at the
site, as located by the Contracting Oficer. The sign shall be erected as
soon as practicable, but not later than 15 cal endar days after the date
establ i shed for commencenment of work. The data required shall be current.
The safety sign shall neet the requirements specified in the U S. Arny

Cor ps of Engineers Sign (USACES) Standards Manual, EP 310-1-6a and EP
310-1-6b. A copy of the sign standards manual is available for review at
the office of the Vicksburg District Sign Program Manager and questi ons
concerni ng manufacture and installation of the safety sign nay be addressed
to:

Vi cksburg District Sign Program Manager (Lawran Richter)
ATTN: CEMVK- OD- WN

4155 Clay Street

Vi cksburg, MsS 39183-3435

Tel ephone: (601) 631-5287

.18 ACCI DENT PREVENTI ON PLAN

Refer to Contract C ause ACCI DENT PREVENTION (Alternate |). Wthin 15 days
after receipt of award of the contract, an Accident Prevention Plan shal

be subnmitted to the Contracting O ficer for review and acceptance. The
pl an shall be prepared in the follow ng format:

a. An executed LMW FORM 358-R, "Adm nistrative Plan" (avail abl e upon
request), see Appendix A, "MninumBasic Qutline for Accident
Prevention Plan" of EM 385-1-1

b. An executed LMW FORM 359-R, "Activity Hazard Anal ysis" (avail able
upon request), see paragraph 01. A 09 and figure 1-1 of EM 385-1-1

c. A copy of conmpany policy statenent regardi ng acci dent prevention

d. Wen narine plant and equi pnent are in use under a contract, the
nmet hod of fuel oil transfer shall be submitted on LMW Form 414R Fue
Gl Transfer, (available upon request). (Refer to 33 CFR 156.)

e. The Contractor shall not comrence physical work at the site until

t he plan has been accepted by the Contracting Oficer, or his

aut hori zed representative. At the Contracting Oficer's discretion
the Contractor may subnmit his Activity Hazard Analysis only for the
first phase of construction provided that it is acconpanied by an
outline of the remaining phases of construction. Al remaining phases
shal |l be submitted and accepted prior to the begi nning of work in each
phase. Also, refer to Section 1, "Program Managenent", paragraph 01.B,
"I ndoctrination and Training" of EM 385-1-1

19 DAI'LY | NSPECTI ONS

Refer to Contract C ause | NSPECTI ON OF CONSTRUCTI ON. The Contractor shal
performdaily safety inspections and record themon the forns approved by
the Contracting Officer. Reports of daily inspections shall be maintained
at the job site. The reports shall be records of the daily inspections and
resulting actions. As a mnimmeach report shall include the follow ng:
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a. Phase(s) of construction underway during the inspection
b. Locations or areas inspections were made.

c. Results of inspection, including nature of deficiencies observed
and corrective actions taken, or to be taken, date, and signature of
t he person responsible for its contents.

20  ACCI DENT | NVESTI GATI ONS AND REPORTI NG

Refer to EM 385-1-1, Section 1, "Program Managenent", paragraph 01. D,
"Acci dent Reporting and Recordkeepi ng". Accidents shall be investigated
and reports conpleted by the i medi ate supervi sor of the enpl oyee(s)

i nvol ved and reported in witing to the Contracting Oficer or his
representative within one working day after the accident occurs.

.21 MACHI NERY AND MECHANI ZED EQUI PMENT

Machi nery and nechani zed equi prent used under this contract shall conply
with the follow ng:

a. \Wen nechani zed equi pnent is operated on floating plant, the
Contractor shall provide positive and acceptabl e neans of preventing
this equi pnment fromnoving or falling into the water. The type of

equi pnrent addressed by this clause includes front-end | oaders,

bul | dozers, trucks (both on- and off-road), backhoes, hydraulic
excavators (track hoes), and simlar equipment. |f the Contractor

pl ans to use such equi pnent on floating plant, an activity hazard

anal ysis nust be devel oped for this feature of work. The plan nust

i nclude a detail ed explanation of the type or types of physica
barriers, curbs, structures, etc., which will be incorporated to
protect the operator and prevent the equi pment fromentering the water
Nonstructural warning devices may be considered for situations where
the use of structural barriers is determined to be inmpracticable. The
activity hazard anal ysis nust thoroughly address the procedure and be
submitted to the Corps for review and acceptance prior to start of this
feature of work.

b. The stability of craw er, truck, and wheel -nounted cranes shall be
assured.

(1) The manufacturer's |load-rating chart nmay be used to deternine
t he maxi mum al | owabl e working | oad for each particular crane's
boom angl e provided a test |oad, with a boom angl e of 20 degrees,
confirms the manufacturer's load-rating table.

(2) Stability tests are required if:

(i) there is no manufacturer's load-rating chart securely fixed
to the operator's cab

(ii) there has been a change in boom or other structural menber
or,

(iii) there has been a change in the counterweight.
The test shall consist of lifting a load with the boomin the

| east stable undercarriage position and at an angl e of 20 degrees
above the horizontal. The test shall be conducted under close
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supervision on a firm level surface. The load that tilts the
machi ne shall be identified as the test load. The test |oad nonent
(in ft-1bs) shall then be calculated by multiplying the horizontal
di stance (in ft) fromthe center of rotation of the machine to the
test load, times the test load (in Ibs). Three-fourths of this
test-1oad nonment shall then be used to conpute the nmaxi mum

al | owabl e operating | oads for the boomat 20, 40 ,60, and 80
degrees above horizontal. Fromthese naxi nrum al |l owabl e operating
| oads, curve shall be plotted and posted in the cab of the nachine
in sight of the operator. These values shall not be exceeded
except in the performance test described below The test |oad
shal | never exceed 100 percent of the manufacturer's naxi mumrated
capacity.

(3) Inlieu of the test and conputations above, the crane may be
load tested for stability at each of the four boom positions
i sted above.

c. Performance tests shall be perfornmed in accordance with Section 16,
"Machi nery and Mechani zed Equi prent” of EM 385-1-1, U. S. Arny Corps of
Engi neers Safety and Heal th Requirenments Manual, except as specified
bel ow. Performance tests shall be conducted after each stability test,
when the crane is placed in service on a project, and at |east every 12
nont hs.

(1) Wen conducting a performance |oad test which is required of
a new crane or a crane in which |oad sustaining parts have been
altered, replaced, or repaired (excluding replacenent of the
rope), the test | oad shall be as specified in ASME/ ANSI B30
Series. That is, for overhead, gantry, portal, pillar, tower,
nonorail, and underhung cranes, the test |oad shall not exceed 125
percent of the manufacturer's load rating capacity chart at the
configuration of the test; and for hammerhead tower, nobile, and
floating cranes and boomtrucks, the test |oad shall not exceed
110 percent of the manufacturer's load rating capacity chart at
the configuration of the test.

(2) Wen conducting a performance | oad test which is required
because a crane is reconfigured, or reassenbled after disassenbly,
or because the crane requires an annual |oad test, the test |oads
shal |l not exceed 100 percent of the manufacturer's | oad rating
capacity chart at the configuration of the test.

(3) Al load tests are required to be conducted in accordance
with the manufacturer's recomrendati ons.

d. Inspections shall be nade which will ensure a safe and econom ca
operation of both cranes and draglines with inspection docunented.
Copi es of the inspections and tests shall be available at the job site
for review Al stability and performance tests on cranes and al

conpl ete dragline inspections shall be w tnessed by the Contracting

O ficer or his authorized representative

e. A conplete dragline inspection shall be nmade:
(1) at least annually;

(2) prior to the dragline being placed in operation; and
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(3) after the dragline has been out of service for nore than 6
nont hs.

f. Al heavy equi pnent noved onto the worksite shall be inspected for
conpliance with this contract. Some M/D Inspection fornms are attached
at the end of this section. Al conpleted forns, including abatenent
schedul e of any violations, shall be maintained at the job site for
continued revi ew and update as needed.

22 VEHI CLE VEI GHT LI M TATI ONS

Vehicle weight linmtations for operation on rural roads and bridges nay

af fect the prosecution of work in this contract. The Contractor wll be
responsi ble for obtaining all necessary licenses and permits in accordance
with the Contract O ause PERM TS AND RESPONSI BI LI TIES. Current information
regardi ng road and bridge weight limts rmay be obtained by contacting the
M ssi ssi ppi Departnent of Transportation and the president of the county
Board of Supervisors for the counties through which equi pnent and materials
will be transported as a result of this contract.

23 PUBLI C UTI LI TI ES

a. Unless otherw se specified, shown on the drawi ngs, or stated in
witing by the Contracting Oficer, the Contractor shall not renove or
di sturb any public or private utilities. Such renovals, alterations,
and rel ocations, where necessary, will be nmade by others. The

| ocations, if any, shown on the draw ngs for underground utilities are
approxi mate only. The exact |ocations of such utilities shall be
determ ned by the Contractor in the field prior to comencing
construction operations in their vicinity.

b. The attention of the Contractor is directed to the possibility that
he may encounter, within the right-of-way limts, utilities, some of
whi ch may be buried, and the existence of which is presently not known.
Shoul d any such utilities be encountered, the Contractor shal

i Mmediately notify the Contracting Officer so that he nay detern ne
whet her they shall be renoved, relocated, or altered. After such

determ nation is nade, the Contractor shall, if so directed by the
Contracting Officer, renove, relocate, or alter themas required, and
an equitable adjustrment will be made in accordance with the Contract

Cl ause CHANGES. In event the Contracting O ficer arranges for such
renoval s, alterations, or relocations to be perfornmed by others, the
Contractor shall cooperate with such others during the latter's
renoval , alteration, or relocation operations in accordance with the
Contract O ause OTHER CONTRACTS

24 DAMAGE TO WORK

a. The responsibility for damage to any part of the pernanent work
shall be as set forth in the Contract C ause PERM TS AND
RESPONSI Bl LI TIES. However, if, in the judgenent of the Contracting
Oficer, any part of the pernmanent work perforned by the Contractor is
damaged by flood (see Section 00800 SPECI AL CONTRACT REQUI REMENTS

par agr aph PHYSI CAL DATA, subparagraph FLOODS) or earthquake, which
danmage is not due to the failure of the Contractor to take reasonabl e
precautions or to exercise sound engi neering and construction practices
in the conduct of the work, the Contractor shall nake repairs as
ordered by the Contracting O ficer and full conpensation for such
repairs to permanent work will be made at the applicable contract unit
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or lunmp sumprices as fixed and established in the contract. If, in
the opinion of the Contracting Officer, for any part of such danaged
per manent work, there is no applicable contract unit or lunmp sumprice,
then an equitabl e adjustnent pursuant to the Contract C ause CHANGES
will be nade as full conpensation for the repairs for that part of the
per manent work for which there is no applicable contract unit or |unp
sum price

b. Except as herein provided, damage to all work (including tenporary
construction), utilities, materials, equipnment, and plant shall be
repaired to the satisfaction of the Contracting Officer, at the
Contractor's expense, regardless of the cause of such damage

ENERGY CONSERVATI ON

Contractor shall ensure that construction operations are conducted
ciently and with the m ni num use of energy.

TI VE EXTENSI ONS FOR UNUSUALLY SEVERE WEATHER

a. This provision specifies the procedure for determ nation of tine
ext ensi ons for unusually severe weather in accordance w th Contract

Cl ause DEFAULT (FI XED PRI CE CONSTRUCTION). In order for the
Contracting Oficer to award a tine extension under this paragraph, the
foll owi ng conditions nmust be satisfied:

(1) The weather experienced at the project site during the
contract period nmust be found to be unusually severe, that is,
nore severe than the adverse weather anticipated for the project
| ocation during any given nonth.

(2) The unusually severe weat her nust actually cause a delay to
the conpletion of the project. The delay rmust be beyond the
control and without the fault or negligence of the Contractor

b. The follow ng schedul e of monthly antici pated adverse weat her

del ays is based on National Cceanic and At nospheric Adm nistration
(NOAA) or simlar data for the project location and will constitute the
base Iine for nonthly weather time evaluations. The Contractor's
progress schedul e nust reflect these anticipated adverse weat her del ays
in all weather dependent activities.

MONTHLY ANTI Cl PATED ADVERSE WEATHER DELAY
WORK DAYS BASED ON FI VE (5) DAY WORK WVEEK

JAN FEB MAR APR MAY JUN JUL AUG SEP COCT NOV DEC

(5) (3) (4 (4 (3) (5 (3) (2) (3) (2 (4 (3)

c. Upon acknow edgenent of the Notice to Proceed (NTP) and conti nui ng
t hr oughout the contract, the Contractor shall record on the daily CQC
report, the occurrence of adverse weather and resultant inpact to
normal Iy schedul ed work. Actual adverse weat her del ay days mnust
prevent work on critical activities for 50 percent or nore of the
Contractor's schedul ed work day. The nunber of actual adverse weat her
days shall include days inpacted by actual adverse weather (even if
adverse weat her occurred in previous nonth), be cal cul ated
chronologically fromthe first to the |ast day of each nonth, and be
recorded as full days. |If the nunber of actual adverse weather del ay
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days exceeds the nunmber of days anticipated in paragraph b, above, the
contracting officer will convert any qualifying delays to cal endar
days, giving full consideration for equivalent fair weather work days,
and issue a nodification in accordance with Contract C ause DEFAULT
(FI XED PRI CE CONSTRUCTI ON) .

CONTROL OF ACCESS TO CONSTRUCTI ON AREAS

a. This paragraph supplenents the Contract C auses PERM TS AND
RESPONSI Bl LI TI ES and OPERATI ONS AND STORAGE AREAS

b. It shall be the responsibility of the Contractor to prevent
possible injury to visitors to the project site. Only personne
engaged in contract work and others authorized by the Contracting
Oficer shall be pernmitted to enter into the construction areas.

Sui tabl e barriers, warning signs and directives shall be placed by the
Contractor to direct persons not engaged in the work away fromthe
areas of danger. The Contractor shall be responsible for effective
enforcenent of this paragraph during the period of this contract.

c. The work within the boat |aunching area shall be closed to the
public during the entire contract period.

MAI NTENANCE OF TRAFFI C

a. The Contractor shall conduct his operations in such nmanner as to
of fer the | east possible obstruction to the safe and satisfactory
noverent of traffic over the existing roads during the life of the
contract.

b. The Contractor shall be responsible for providing, erecting,

mai nt ai ni ng, and renoval of all traffic signs, barricades, and ot her
traffic control devices necessary for maintenance of traffic. See also
par agraph entitled ACCI DENT PREVENTI ON PLAN and the Contract C ause
entitled ACCI DENT PREVENTI ON

c. Al barricades, warning signs, lights, tenporary signals, other
devices, flag nmen, and signaling devices shall neet or exceed the

m ni mum requi renents of M ssissippi DOTI, Standard Specifications for
Road and Bridge Construction. (See EM 385-1-1, U S. Arny Corps of
Engi neers Safety and Heal th Manual, Section 21, Paragraph 21.1.09.)

d. Prior to the comencenent of construction operations the Contractor
shal |l subnit for the acceptance of the Contracting O ficer, conplete
details of his proposed plans for the maintenance of traffic and access
t hrough the construction area.

e. The requirenents of this paragraph shall be net by the Contractor
at no additional expense to the Governnent.

HARBOR MAI NTENANCE FEE

a. Oferors or bidders contenplating use of U S. ports in the
performance of contract are subject to paying a harbor naintenance fee
on cargo. Federal |aw establishes an ad val orem port use fee on
conmercial cargo inported into or exported fromvarious U S. ports.
The fee is 0.125 percent (0.00125). Cargo to be used in performng
wor k under contracts with the U S. Government is not exenpt fromthe
fee, although certain exenptions do exist. O ferors are responsible
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for ensuring that the applicable fee and associ ated costs are taken
into consideration in the preparation of their offers. Failure to pay
t he harbor maintenance fee may result in assessment of penalties by the
Cust onms Servi ce.

b. The statute is at Title 26 U S. Code section 4461 and 4462.

Depart nent of Treasury Custons Service regul ations inplenmenting the
statute, including a list of ports subject to the fee, are found at 19
CFR 24.24, Harbor Mintenance Fee. Additional information may be
obtained fromlocal U 'S. Custons Service Ofices or by witing to the
Director, Budget Division, Ofice of Finance, Room 6328, U.S. Custons
Service, 1301 Constitution Avenue, N.W, Washington, D.C. 20229.

LAKE OPERATI ONS

Thi s paragraph supplements the requirenents of Section 00800 SPECI AL
CONTRACT REQUI REMENTS, par agraph PHYSI CAL DATA.

a. Since flood control is the authorized and primary purpose of the
Yazoo Basin Lakes, the normal and custonmary operation of Sardis Lake
will not be nodified to accombpdate the work under this contract.

b. During a normal year the | ake elevation will be near 236.0 ft NGVD
from1 Decenber to 15 January. It will rise to an elevation of 260.0
ft NGVD by 1 May, and remain near 260.0 ft NGVD until 1 August. The

| ake el evation will be drawn down to 236.0 ft NGVD by 1 Decenber. This
is the nornmal elevations at which the Governnent custonarily maintains
the water level in the |ake, except when drought or flood conditions
prevail in the area.

c. During years with above normal rainfall, the | ake | evels can be
substantially higher than the normal levels. Since its operation
began, Sardis Lake has exceeded its spillway crest on three occasions,
in 1973, 1983 and 1991. A nore conplete history of |ake stages and
operations is available fromthe U S. Arny Engineer District,

Vi cksburg, 4155 Clay Street, Vicksburg, M ssissippi 39183-3435.

d. In flood conditions, it is the customary practice and procedures of
the Governnment to operate and manage the flood control storage capacity
in the various | akes of the Yazoo Basin systemin such a way:

(1) that approximtely the sanme percentage of the flood control

storage capacity in the various |akes will be utilized at al
times, both during the progress of the flood and as it recedes;
and,

(2) that flood danage to persons and property downstreamfromthe
systemw || be avoided, or at least nminimzed as nuch as possible.

Accordingly, in flood situations, the Governnment custonarily
endeavors to hold the flow of waters in the Yazoo River

i medi atel y downstream fromthe Yazoo Basin Lakes systemto a
maxi mum armount (if necessary) that the river can handl e w thout
doi ng substantial flood danmage to persons and property downstream
and to store the surplus flood waters in the various |akes of the
system wutilizing approxi mately the sane percentage of flood
control storage capacity in the various | akes.

e. As flood conditions abate, it is the customary practice and
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procedure of the Governnent to reduce the stored flood waters in the
Yazoo Basin Lakes system on a bal anced basis, until all the fl ood
wat ers have been rel eased and the | akes have reached normal operating
| evel s.

f. The right is hereby reserved to the United States, its officers,
agents, and enpl oyees to nanipul ate the level of the reservoir or poo

i n any manner whatsoever necessary to fulfill the flood control purpose
of the reservoir, and the Contractor shall have no claimfor damages of
any character on account thereof against the United States or any

of ficer, agent, or enployee thereof.

g. The United States shall not be responsible for damages to the
property of the Contractor arising fromor incident to the manipul ation
of the level of the reservoir or pool by the Governnent.

WORK ON BOAT LAUNCHI NG RAMPS

The work on the boat |aunching ranps shall be constructed in dry conditions

during periods of |lowwater. The Contractor is expected to diligently

prosecute construction of the boat |aunching ranps when | ake levels are

suitable. If water levels at Sardis Lake cause a delay to conpletion of

the contract, the Contractor will be granted appropriate tine extensions

under the Contract O ause DEFAULT (FI XED- PRI CE CONSTRUCTI ON). St age

hydr ogr aphs shown on the contract draw ngs provide information of

historical data regarding | ake stages. High water |evels or stages shal

not constitute the basis for a claimagainst the Governmnent.

PART 2

PART 3

PRODUCTS (Not Applicable)
EXECUTI ON ( Not Appl i cabl e)

-- End of Section --
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